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SR 90

DEPARTMENT OF TRANSPORTATI ON

CLYMPI A, VWASHI
Bl D OPENI

HARVARD RD I/ C
WESTBOUND OFF- RAMP

DATE: 10/ 23/2001
NGTON 98504 DOT_RGGB03

NG FORM

01z017
Bl DDERS AND BI DS LOCATI ON:  SPOKANE
Bl DDER Bl DDER Bl D OPENI NG DATE: 11/29/2001
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW BI DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON | TEMEUNIT PRICE UNIT PRICE/UNI T PRI CE
LUMP SUM MOBI LI ZATI ON 1
3 ha CLEARI NG AND GRUBBI NG 2
11 EACH REMOVI NG DRAI NAGE STRUCTURE 3
6016 n? REMOVI NG ASPHALT CONC. PAVEME 4
336 n? REMOVI NG TRAFFI C | SLAND 5
202 m REMOVI NG GUARDRAI L 6
3 EACH REMOVI NG GUARDRAI L ANCHCOR 7
59 EACH REMOVI NG GUI DE POST 8
2990 m REMOVI NG TEMPORARY PAVEMENT N 9
4840 m REMOVI NG PAI NT LI NE 10
34 m REMOVI NG CHAI' N LI NK FENCE 11
954 m REMOVI NG W RE FENCE 12
10 EACH REMOVI NG MONUMENT CASE AND ¢ 13
67025 nB8 ROADWAY EXCAVATI ON | NCL. HAUL 14
4260 nB EMBANKIVENT COMPACTI ON 15
3 EACH PRECAST CONCRETE DRYWVELL 16
84 m DRAIN PI PE 300 MM DI AM 17
36.6 m SCHEDULE A CULV. PIPE 300 WM, 18
36.3 m SCHEDULE A CULV. PIPE 450 M| 19
24950 t CRUSHED SURFACI NG BASE COURSE 20
4300 EST. ANTI - STRI PPI NG ADDI Tl VE 21
4260 nR PLANI NG Bl TUM NOUS PAVEMENT 22
6820 t ASPHALT CONC. PAVEMENT CL. A| 23
3950 t ASPHALT CONC. PAVEMENT CL. B 24
11310 CALC JOB M X COVPLI ANCE PRI CE ADJL 25
4650 CALC COVPACTI ON PRI CE ADJUSTMENT 26
5 DAY ESC LEAD 27
1920 nB TOPSO L TYPE B 28




DEPARTMENT OF TRANSPORTATI ON

DATE: 10/ 23/ 2001

P2 OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM

QUANTI TY DESCRI PTI ON | TEM#/UNIT PRICE/UNIT PRICE/UNIT PRI CE
30 n2 REMOVE AND RESET SOD 29
7.1 ha SEEDI NG FERTILIZING AND MJL 30
7.1 ha SO L BI NDER OR TACKI NG AGENT| 31
2500 EST.  TEMPORARY WATER POLLUTI OV ER( 32
168.7 m CEMENT CONC. BARRI ER CURB AN[ 33
38.3 m MODI FI ED CEMENT CONC. BARRIE 34
365.2 m SI NGLE FACED MOUNTABLE CEMENT 35
124.6 m DOUBLE FACED MOUNTABLE CEMEN] 36
12 m EXTRUDED CURB 37
45.7 m BEAM GUARDRAI L TYPE 1 38
2 EACH BEAM GUARDRAI L TRANSI TI ON SE( 39
3 EACH TEMPORARY BEAM GUARDRAI L TRA 40
2 EACH BEAM GUARDRAI L FLARED TERM N4 41
3 m TEMPORARY BEAM GUARDRAI L FLA 42
1 EACH BEAM GUARDRAI L ANCHOR TYPE 4| 43
732.7 m PRECAST CONC. BARRIER TYPE 2| 44
131.6 m PRECAST CONC. BARRIER TYPE 4| 45
1093 m TEMPORARY CONC. BARRI ER 46
87.5 m REMOVI NG AND RESETTI NG EXI STI| 47
2 EACH PERVANENT | MPACT ATTENUATOR | 48
100 EACH FLEXI BLE GUI DE POST 49
8 EACH TUBULAR MARKER 50
8230 m PAI NT LI NE 51
460 m PAI NTED W DE LI NE 52
20.4 n? PLASTI C CROSSWALK LI NE 53
28.3 m PLASTI C STOP LINE 54
17 EACH PLASTI C TRAFFI C ARROW 55
2490 m TEMPORARY PAINT LI NE 56
2750 m TEMPORARY PAVEMENT MARKI NG 57
1.2 km CONTI NUOUS SHOULDER RUMBLE S1 58
LUVP SUM PERMVANENT SI GNI NG 59
LUVP SUM | LLUM NATI ON SYSTEM 1 60
400 HR SEQUENTI AL ARROW SI GN 61
2 EACH PORTABLE CHANGEABLE MESSAGE § 62
100 HR OPERATI ON OF PORTABLE CHANGE/ 63
4 EACH TYPE 111 BARRI CADE 64
LUVP SUM TEMPORARY TRAFFI C CONTROL DE\ 65
200 HR CONTRACTOR PI LOTED TRAFFIC C( 66
1700 HR TRAFFI C CONTROL LABOR 67
70 DAY TRAFFI C CONTROL VEHI CLE 68
700 HR TRAFFI C CONTROL SUPERVI SOR 69
65.8 n2 CONSTRUCTI ON SI GNS CLASS A 70
303.2 nB STRUCTURE EXCAVATI ON CLASS B| 71
63 nP SHORI NG OR EXTRA EXCAVATION ( 72
3 EACH PLUGG NG EXI STI NG PI PE 73
62.7 n2 CEMENT CONC. S| DEWALK 74




DEPARTMENT OF TRANSPORTATI ON

DATE: 10/ 23/ 2001

A3 OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM

QUANTI TY DESCRI PTI ON | TEM#/UNIT PRICE/UNIT PRICE/UNIT PRI CE
285.6 nP CEMENT CONCRETE CL 20 FOR TF 75

164 m CHAI N LI NK FENCE TYPE 1 76

4 EACH END, CORNER, AND PULL PCST F( 77

1197.8 m  WRE FENCE TYPE 2 78

4 EACH ADJUST MANHOLE 79

6 EACH ADJUST CATCH BASI N 80

1 EACH ADJUST VALVE BOX 81

2500 EST. ROADSI DE CLEANUP 82

LUVP SUM TRI MM NG AND CLEANUP 83

5 EST. REI MBURSEMENT FOR THI RD PARTY 84

-1 CALC M NOR CHANGE 85

LUVP SUM SPI LL PREVENTI ON PLAN 86




